

Cristo Homes, Inc.
 7594 Tylers Place Blvd.
 Suite A
 West Chester, OH 45069
 513-755-0570

PURCHASE ORDER: 039288
VENDOR NUMBER: 230160
DATE ISSUED: 06-24-2020
DATE REQUESTED:

VENDOR:

MK Plumbing
 289 Cedar Ridge Court
 Miamisburg, OH 45342
 PHONE: 937-657-1423
 FAX: 937-630-4435

SHIP TO:
 3655 Red Fox Run
 Franklin, OH 45005

COMMENTS:
 MOE, Rear to receive steps to grade

SHIP VIA:

DEVELOPMENT

001 GC Greycliff Landing

PO Note: 2nd Rough

MODEL/ELEVATION

(TEN/C) Tennyson

BLOCK / LOT

/ 77

ORIENTATION

Left

| House Number | Cost Code | Option | Description | Amount |
|--------------|-----------|--------|----------------------|----------|
| GC/00000077 | 340-02 | | Plumbing - 2nd Rough | 4,750.00 |

| Product Code | Description | U/M | Quantity | Price | Extension |
|-----------------|----------------------------|-----|--------------|----------|-----------|
| PLBG2ROUGHSMALL | Plumbing - 2nd Rough Small | | 1.00 | 4,750.00 | 4,750.00 |
| | | | Subtotal: | | 4,750.00 |
| | | | Sales Tax: | @ 7.00 % | 0.00 |
| | | | Grand Total: | | 4,750.00 |

IMPORTANT: Please notify us immediately if you are unable to ship the complete order by the requested date above. Check Internet ToolKit for anticipated delivery date, but PLEASE DO NOT SHIP UNTIL NOTIFIED BY PHONE by your superintendent. Thank you.

Authorized & Accepted by: _____
 Project Manager

Approved for Payment by: _____
 Superintendent

Cristo Homes, Inc.
7594 Tylers Place Blvd.
Suite A
West Chester, OH 45069
513-755-0570

PURCHASE ORDER: 039289
VENDOR NUMBER: 230160
DATE ISSUED: 06-24-2020
DATE REQUESTED:

VENDOR:

MK Plumbing
289 Cedar Ridge Court
Miamisburg, OH 45342
PHONE: 937-657-1423
FAX: 937-630-4435

SHIP TO:
3655 Red Fox Run
Franklin, OH 45005

COMMENTS:
MOE, Rear to receive steps to grade

SHIP VIA:

DEVELOPMENT **MODEL/ELEVATION** **BLOCK / LOT** **ORIENTATION**
001 GC Greycliff Landing (TEN/C) Tennyson / 77 Left
PO Note: Final

| House Number | Cost Code | Option | Description | Amount |
|--------------|-----------|--------|---|----------|
| GC/0000077 | 340-03 | | Plumbing - Final | 3,304.99 |
| GC/0000077 | 340-52 | 05315 | Master Bathroom Cabinet Upgrade to Double Bowl | 90.00 |
| GC/0000077 | 340-52 | 44015 | Renaissance L4 - Whole House Package (Cabinets, Matching Finish Crown Mould on Kitchen Cabs, Stainless Appliances, Eva Brushed Nickel Faucets, Choice of Vanity Tops Master Walk-in Shower w/ Tile Surround and Brushed Nickel Sliding Door, Eva Brushed Nickel Access., Sleek Stainless Kitchen Faucet, Choice of Cab. Hardware, Single Bowl Undermount Stainless Sink, Kitchen Granite or Quartz Countertops, Choice of 9 Interior Paints w/ Upgraded Paint, Sheet Vinyl, Carpet w/ 6LB pad, Floor Tile, Laminate, Choice of Interior Door, White Square Spindles w/ Deep Ebony Stained Handrail, Lighting Package, Choice of 3 Pendants, All Bedrooms & Great Room Ceiling Fan/Light Rough-In w/ General Light Finish) | -50.00 |
| GC/0000077 | 340-52 | 70285 | Interior Door - Avalon - Textured Lower Level - Finished Rec Room - Includes Non-Upgraded Finishes | 550.00 |
| GC/0000077 | 340-52 | 70290 | Lower Level - Finished Half Bath - Includes Non-Upgraded Finishes - Pedestal Std | 655.00 |

| Product Code | Description | U/M | Quantity | Price | Extension |
|-------------------|---|-----|----------|----------|-----------|
| PLBASETEN | Plbg Base - Tennyson | EA | 1.00 | 4,100.00 | 4,100.00 |
| PLBG1ROUGH | Plumbing - 1st Rough | | -1.00 | 0.01 | -0.01 |
| PLBG2ROUGHSMALL | Plumbing - 2nd Rough Small | | -1.00 | 4,750.00 | -4,750.00 |
| PLBGADDLVAN | Plumbing - Bath - Additional Vanity/Double Bowl | | 1.00 | 90.00 | 90.00 |
| PLBGBASEADDER2 | Plumbing - Base Adder 2.0 | | 1.00 | 3,000.00 | 3,000.00 |
| PLBGCHECKVAL | Plumbing - Sump Pump & Check Valve | | 1.00 | 225.00 | 225.00 |
| PLBGGASFURNACE | Plumbing - Gas Line to Furnace | | 1.00 | 250.00 | 250.00 |
| PLBGGASTIE | Plumbing - Gas Bar Tie In | | 1.00 | 35.00 | 35.00 |
| PLBGHALFBF | Plumbing - Half Bath Finish Rough-in not included | | 1.00 | 430.00 | 430.00 |
| PLBGHALFBRI | Plumbing - Bath - Half Bath Rough-In | | 1.00 | 225.00 | 225.00 |
| PLBGHOSEBIBB | Plumbing - Hose Bibb - L&M to Add Hose Bibb | | 2.00 | 100.00 | 200.00 |
| PLBGICEMAKER | Plumbing - Waterline For Refrigerator Icemaker | | 1.00 | 50.00 | 50.00 |
| PLBGLABORPEDISINK | Plumbing - Labor Only Pedistal Sink | | 1.00 | 45.00 | 45.00 |
| PLBGSTOCK | Plumbing - Direct Ship - Stock Fee | | 1.00 | 50.00 | 50.00 |
| PLBGSUMPBB | Plumbing - Sump Pump - Battery Backup | | 1.00 | 550.00 | 550.00 |

Cristo Homes, Inc.
 7594 Tylers Place Blvd.
 Suite A
 West Chester, OH 45069
 513-755-0570

PURCHASE ORDER: 039289
VENDOR NUMBER: 230160
DATE ISSUED: 06-24-2020
DATE REQUESTED:

VENDOR:

MK Plumbing
 289 Cedar Ridge Court
 Miamisburg, OH 45342
 PHONE: 937-657-1423
 FAX: 937-630-4435

SHIP TO:
 3655 Red Fox Run
 Franklin, OH 45005

COMMENTS:
 MOE, Rear to receive steps to grade

SHIP VIA:

DEVELOPMENT

001 GC Greycliff Landing

PO Note: Final

MODEL/ELEVATION

(TEN/C) Tennyson

BLOCK / LOT

/ 77

ORIENTATION

Left

| Product Code | Description | U/M | Quantity | Price | Extension |
|-----------------|--------------------------------------|-----|--------------|----------|-----------|
| PLBGSURROUNDLBR | Plumbing - Tub/Shower Surround Labor | | 1.00 | 50.00 | 50.00 |
| | | | Subtotal: | | 4,549.99 |
| | | | Sales Tax: | @ 7.00 % | 0.00 |
| | | | Grand Total: | | 4,549.99 |

IMPORTANT: Please notify us immediately if you are unable to ship the complete order by the requested date above. Check Internet ToolKit for anticipated delivery date, but PLEASE DO NOT SHIP UNTIL NOTIFIED BY PHONE by your superintendent. Thank you.

Authorized & Accepted by: _____
 Project Manager

Approved for Payment by: _____
 Superintendent