Cristo Homes, Inc. **PURCHASE ORDER:** 107396 7594 Tylers Place Blvd. **VENDOR NUMBER:** 230160 Suite A **DATE ISSUED:** 08-28-2025 West Chester, OH 45069 **DATE REQUESTED:** 513-755-0570 SHIP TO: **VENDOR:** 6379 Kugler Mill Rd Cincinnati, OH 45236 MK Plumbing 289 Cedar Ridge Court Miamisburg, OH 45342 PHONE: 937-657-1423 **COMMENTS:** SHIP VIA: FAX: 937-630-4435 **DEVELOPMENT** MODEL/ELEVATION **BLOCK/LOT ORIENTATION** 001 VK Villas of Kenwood (EVE/F) Everton 1/10 Right PO Note: Second Rough Amount **House Number Cost Code** Option Description VK/0000010 340-02 Plumbing - Full Plumbing Lbr - 2nd Run 5,750.00 Product Code U/M Quantity Description Price Extension PLBG2ROUGH Plumbing - 2nd Rough 1.00 5,750.00 5,750.00 Subtotal: 5,750.00 Sales Tax: @ 7.00 % 0.00 Grand 5,750.00 Total:

IMPORTANT:

Please notify us immediately if you are unable to ship the complete order by the requested date above. Check Internet ToolKit for anticipated delivery date, but PLEASE DO NOT SHIP UNTIL NOTIFIED BY PHONE by your superintendent. Thank you.

Authorized & Accepted by:		Approved for Payment by:	
	Project Manager		Superintendent

Cristo Homes, Inc. 7594 Tylers Place Blvd.

Suite A

West Chester, OH 45069

513-755-0570

 PURCHASE ORDER:
 107397

 VENDOR NUMBER:
 230160

 DATE ISSUED:
 08-28-2025

DATE REQUESTED:

VENDOR:

SHIP TO:

6379 Kugler Mill Rd Cincinnati, OH 45236

MK Plumbing

289 Cedar Ridge Court Miamisburg, OH 45342 PHONE: 937-657-1423

FAX: 937-630-4435

SHIP VIA:

DEVELOPMENT

MODEL/ELEVATION

COMMENTS:

BLOCK / LOT

ORIENTATION

001 VK Villas of Kenwood

(EVE/F) Everton

1 / 10 Right

PO Note: Final

House Number	Cost Code	Option	Description	Amount
VK/0000010	340-03		Plumbing - Full Plumbing Lbr - Final Run	4,040.56
VK/0000010	340-52	25008	Gas Fireplace, Flush Wall, Shaker Trim Wall Detail (All Painted w/ White Enamel), Floating Stained Mantel	300.00
VK/0000010	340-52	46560	Additional Bathroom at Bedroom	1,425.29
VK/0000010	340-52	60051	Freestanding Tub Base Package - Adds Freestanding Tub (58in. x 32in.), Premium Glass Panel w/ Door to Shower with 27" Half Wall in Between Tub and Shower, Tile to Ceiling in Shower with Fiberglass Pan - Adds 4040 Window over Freestanding Tub - Possibly Modifies Layout Based on Base Plan - Must Upgrade to Tile Floor if Not Included in WHP (Sonoma 58x32 AcrylX Tub 106996-000-002-000)	1,100.00
VK/0000010	340-52	60615	Tankless Gas Water Heater	900.00
VK/0000010	340-52	70285	Lower Level - Finished Rec Room - Includes Non-Upgraded Finishes - L1 Carpet, City Loft Paint Color w/ Super Paint Top Coat/Painters Edge Primed.	0.01
VK/0000010	340-52	70295	Lower Level - Finished Full Bath - Vanity/Laminate Top to Match Rest of House - Vinyl to Match Rest of House - If Level 4, Optional Vinyl from WHP Package Brochure - Matching Plumbing Fixtures - City Loft Paint Color w/ Super Paint Top Coat/Painters Edge Primed	1,165.29
VK/0000010	340-52	70450	Add Passive Radon System. PVC run from Sub-Slab Near Sump Pit through Roof, Capped Above Roof. Placed Near HVAC Chase. Includes 1 Outlet in Attic for future Radon Fan. Radon Fan Not Included Must Locate Pipe on FDN Print	400.00
VK/0000010	340-52	99915	Gas Cooktop Upgrade - NA30N6555TS	300.00

Fixture Distance for MI/ to Travel		•	Price	Extension
Extra - Distance for MK to Travel		1.00	500.00	500.00
Plbg Base - Everton		1.00	4,100.00	4,100.00
Plumbing - 1st Rough		-1.00	0.01	-0.01
Plumbing - 2nd Rough		-1.00	5,750.00	-5,750.00
Plumbing - Shower Valve		1.00	47.00	47.00
Plumbing - Tub/Shower Valve		3.00	47.00	141.00
Plumbing - Full Bath Additional		1.00	1,375.00	1,375.00
Plumbing - Bath - Additional Vanity/Double Bowl		1.00	90.00	90.00
Plumbing - Base Adder 2.0		1.00	2,000.00	2,000.00
Plumbing - Full Bath Finish(rough-in not included)		1.00	650.00	650.00
Plumbing - Sump Pump & Check Valve		1.00	225.00	225.00
Plumbing - Mortar Under Shower		1.00	100.00	100.00
Plumbing - Free Standing Tub Labor (Includes Deck Mount)		1.00	1,100.00	1,100.00
Plumbing - Bath - Full Bath Rough-In		1.00	415.00	415.00
Plumbing - Gas Line to Fireplace		1.00	300.00	300.00
Plumbing - Gas Line to Furnace		1.00	300.00	300.00
Plumbing - Gas Line to Range		1.00	300.00	300.00
Plumbing - Gas-Tankless - Water Heater		1.00	300.00	300.00
Plumbing - Gas Bar Tie In		1.00	35.00	35.00
Plumbing - Hose Bibb - L&M to Add Hose Bibb		2.00	100.00	200.00
	Plumbing - 1st Rough Plumbing - 2nd Rough Plumbing - Shower Valve Plumbing - Tub/Shower Valve Plumbing - Full Bath Additional Plumbing - Bash - Additional Vanity/Double Bowl Plumbing - Base Adder 2.0 Plumbing - Full Bath Finish(rough-in not included) Plumbing - Sump Pump & Check Valve Plumbing - Mortar Under Shower Plumbing - Free Standing Tub Labor (Includes Deck Mount) Plumbing - Bath - Full Bath Rough-In Plumbing - Gas Line to Fireplace Plumbing - Gas Line to Range Plumbing - Gas-Tankless - Water Heater Plumbing - Gas Bar Tie In	Plumbing - 1st Rough Plumbing - 2nd Rough Plumbing - Shower Valve Plumbing - Tub/Shower Valve Plumbing - Full Bath Additional Plumbing - Bath - Additional Vanity/Double Bowl Plumbing - Base Adder 2.0 Plumbing - Full Bath Finish(rough-in not included) Plumbing - Sump Pump & Check Valve Plumbing - Mortar Under Shower Plumbing - Free Standing Tub Labor (Includes Deck Mount) Plumbing - Bath - Full Bath Rough-In Plumbing - Gas Line to Fireplace Plumbing - Gas Line to Furnace Plumbing - Gas-Tankless - Water Heater Plumbing - Gas Bar Tie In Plumbing - Hose Bibb - L&M to Add Hose Bibb	Plumbing - 1st Rough Plumbing - 2nd Rough Plumbing - Shower Valve Plumbing - Tub/Shower Valve Plumbing - Full Bath Additional Plumbing - Bath - Additional Vanity/Double Bowl Plumbing - Base Adder 2.0 Plumbing - Full Bath Finish(rough-in not included) Plumbing - Sump Pump & Check Valve Plumbing - Mortar Under Shower Plumbing - Free Standing Tub Labor (Includes Deck Mount) Plumbing - Bash - Full Bath Rough-In Plumbing - Gas Line to Fireplace Plumbing - Gas Line to Range Plumbing - Gas-Tankless - Water Heater Plumbing - Gas Bar Tie In Plumbing - Hose Bibb - L&M to Add Hose Bibb -1.00	Plumbing - 1st Rough -1.00 0.01

Mon, Oct 6 2025 07:40 AM (Lastern Standard Time)

Page 1 of 2

Cristo Homes, Inc. 7594 Tylers Place Blvd.

Suite A

West Chester, OH 45069

513-755-0570

PURCHASE ORDER: 107397 **VENDOR NUMBER:** 230160 DATE ISSUED: 08-28-2025

DATE REQUESTED:

VENDOR:

SHIP TO:

MK Plumbing

289 Cedar Ridge Court Miamisburg, OH 45342 PHONE: 937-657-1423

FAX: 937-630-4435

6379 Kugler Mill Rd Cincinnati, OH 45236

SHIP VIA:

DEVELOPMENT

MODEL/ELEVATION

BLOCK/LOT

ORIENTATION

001 VK Villas of Kenwood

(EVE/F) Everton

COMMENTS:

1/10

Right

PO Note: Final

Product Code	Description	U/M	Quantity	Price	Extension
PLBGICEMAKER	Plumbing - Waterline For Refrigerator Icemaker		1.00	50.00	50.00
PLBGLABORPEDISINK	Plumbing - Labor Only Pedistal Sink		1.00	45.00	45.00
PLBGLABORTANKLESS	Plumbing - Labor Only Tankless Water Heater		1.00	600.00	600.00
PLBGPRSRREG	Plumbing - Pressure Regulator		1.00	70.00	70.00
PLBGPVCTEMP	Plumbing PVC Temporary Increase	EA	1.00	1,400.00	1,400.00
PLBGRADONPIPE	Plumbing - Add Radon Pipe Sub-Slab near sump pit up through the roof	EA	1.00	400.00	400.00
PLBGSTOCK	Plumbing - Direct Ship - Stock Fee		1.00	0.00	0.00
PLBGSURROUNDLBR	Plumbing - Tub/Shower Surround Labor		2.00	50.00	100.00
PLBGPERMIT	Plumbing - Permit		1.00	300.00	300.00
PLBGLAUNDSINKDROPIN	Plumbing - L&M Laundry Sink incl. Roughin - Drop In Cab - Faucet to Match Kitchen Faucet		1.00	225.00	225.00
			Subtotal:		9,617.99
			Sales Tax:	@ 7.00 %	13.16
			Grand		9,631.15
			Total:		· · · · · · · · · · · · · · · · · · ·

IMPORTANT:

Please notify us immediately if you are unable to ship the complete order by the requested date above. Check Internet ToolKit for anticipated delivery date, but PLEASE DO NOT SHIP UNTIL NOTIFIED BY PHONE by your superintendent. Thank you.

Authorized & Accepted by:		Approved for Payment by:	
---------------------------	--	--------------------------	--

Project Manager

Superintendent